SANITARY DIVISION.

Notice is hereby given that quotations will be received in the office of the Executive Engineer, Sanitary Division, up to 4 P.M., on 28th July 1918, for supplying the following furniture within a month of the acceptance of the quotations. The successful competitor will be required to deliver the furniture at this office premises.

Items.	Per	Quantity
Drawing and Officers' tables with two drawers (5′×3′×2½′) ...	Each.	3
Chairs, rosewood, with arm, rattan bottom and back	"	5
Almirahs, teakwood (6′×3½′×1½′)	"	2
Stools, teakwood	"	6
Record boxes, teakwood (3′×2′×2½′)	"	5
Calling bells	"	2
Clocks	"	2
Alighar locks of 2½″ with duplicate keys	"	10
Rattan trays	"	5

Dated 9th July 1918.

It is hereby notified that a sum of Rs. 144-15-6, being the amount due to contractor Mr. N. Ramiah for diverting Storm Water Drain in Basavangudi Extension, is outstanding in the books of this office. If the same is not claimed by the party or claimant within three months from this date, the amount will be credited to Government.

N. SUBBA RAO,
Executive Engineer.

BANGALORE DIVISION.

Abstract Notification.

Attention is invited to the notification published in Part IV of the *Mysore Gazette*, dated the 11th July 1918, calling for tenders for the purchase of burnt stone slabs at Silledar Lines, Bangalore.

C. VIJAYARANGAM NAIDU,
Executive Engineer.

MYSORE DIVISION.

Notice.

The attention of the public is invited to the advertisement in detail, published in the *Mysore Gazette*, dated 4th July 1918, calling for tenders for restoring the Ankushapur Minor Tank, Mandya Taluk.

Y. ASVATHANARAYANA RAO,
Executive Engineer.

SHIMOGA DIVISION.

Abstract Notification.

The attention of the public is invited to the notification calling for tenders published in page 605, Part IV of the *Mysore Gazette*, dated 4th July 1918, for constructing Groynes on the left bank of the Tunga river, near Seegehatty at Shimoga.

V. R. NIJAGAL,
Executive Engineer.

KADUR DIVISION.

Dated 13th July 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, up to 5th August 1918, for constructing a District Forest Office at Chikmagalur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 30th, 1920.